

CANBERRA LIGHT RAIL 2A

ARCHITECTURE

PARKES WAY BRIDGE - ARCHITECTURE

DRAWING INDEX - APPROVALS SET		
SHEET No.	SHEET NAME	Current Revision
PSP SUBMISSION		
0001	COVER SHEET	F
1000	COMMONWEALTH AVENUE VIEW EXISTING	F
1001	COMMONWEALTH AVENUE VIEW PROPOSED	F
1002	COMMONWEALTH AVENUE NIGHTTIME VIEW EXISTING	F
1003	COMMONWEALTH AVENUE NIGHTTIME VIEW PROPOSED	F
1004	PARKES WAY DAYTIME VIEW EXISTING	F
1005	PARKES WAY DAYTIME VIEW PROPOSED	F
1006	PARKES WAY NIGHTTIME VIEW EXISTING	F
1007	PARKES WAY NIGHTTIME VIEW PROPOSED	F
1008	AERIAL VIEW	F

IC CERTIFICATE NUMBER:

F	APPROVALS ISSUE	ZT 10.02.23	CM 10.02.23	IC 10.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGNER SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE



COX

DESIGNED Z.TAYLOR

DRG CHECK I.CONNOLLY

DESIGN CHECK I.CONNOLLY

APPROVED I.CONNOLLY

This drawing is confidential and shall only be used for the purpose of this project. The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000.

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A
BRIDGES
PARKES WAY BRIDGE
ARCHITECTURE
COVER SHEET

DESIGN LOT No: S210-STAGE2A	SHEET: 01 OF 01	A1
STATUS: APPROVALS ISSUE		
DRG No. S210-COX-DRW-ARC-BR-0001	EDMS No.	F

SCALE @ A1

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR



DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

SCALE @ A1

F	APPROVALS ISSUE	ZT 10.02.23	CM 10.02.23	IC 10.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGNER SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE

ACT

Government

Major Projects Canberra

This drawing is confidential and shall only be used for the purpose of this project.
The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000.

C O X

DRAWN Z.TAYLOR
DESIGNED D.MEYERS
DRG CHECK I.CONNOLLY
DESIGN CHECK I.CONNOLLY
APPROVED I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A
BRIDGES
PARKES WAY BRIDGE
ARCHITECTURE
COMMONWEALTH AVENUE VIEW EXISTING

DESIGN LOT No: S210-STAGE2A	SHEET: 01 OF 01	A1
STATUS: APPROVALS ISSUE		
DRG No. S210-COX-DRW-ARC-BR-1000	EDMS No.	F



ARTIST'S IMPRESSION OF BRIDGE ARCHITECTURE

SCALE @ A1

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

F	APPROVALS ISSUE	ZT 10.02.23	CM 10.02.23	IC 10.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGNER SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE

IC CERTIFICATE NUMBER:



This drawing is confidential and shall only be used for the purpose of this project. The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000.

C O X

DRAWN Z.TAYLOR
DESIGNED D.MEYERS
DRG CHECK I.CONNOLLY
DESIGN CHECK I.CONNOLLY
APPROVED I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A
BRIDGES
PARKES WAY BRIDGE
ARCHITECTURE
COMMONWEALTH AVENUE VIEW PROPOSED

DESIGN LOT No: S210-STAGE2A	SHEET: 01 OF 01	A1
STATUS: APPROVALS ISSUE		
DRG No. S210-COX-DRW-ARC-BR-1001	EDMS No.	F

Plot Date & Time 10/02/2023 12:54:12 PM

DF 601*554



SCALE @ A1

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

IC CERTIFICATE NUMBER:

F	APPROVALS ISSUE	ZT 01.02.23	CM 01.02.23	IC 01.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGN SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE



This drawing is confidential and shall only be used for the purpose of this project.
The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001:2000.

COX

DRAWN _____ Z.TAYLOR
DESIGNED _____ D.MEYERS
DRG CHECK _____ I.CONNOLLY
DESIGN CHECK _____ I.CONNOLLY
APPROVED _____ I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A

BRIDGES

PARKES WAY BRIDGE

ARCHITECTURE

DESIGN LOT No: S210-STAGE2A	SHEET: 01 OF 01	AT
STATUS: APPROVALS ISSUE		
DRG No.	EDMS No.	
S210-COX-DRW-ABC-BB-1002		



ARTIST'S IMPRESSION OF BRIDGE ARCHITECTURE

SCALE @ A1

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

IC CERTIFICATE NUMBER:

F	APPROVALS ISSUE	ZT 01.02.23	CM 01.02.23	IC 01.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGN SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE



This drawing is confidential and shall only be used for the purpose of this project.
The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001:2000.

COX

DRAWN _____ Z.TAYLOR
DESIGNED _____ D.MEYERS
DRG CHECK _____ I.CONNOLLY
DESIGN CHECK _____ I.CONNOLLY
APPROVED _____ I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A

BRIDGES

PARKES WAY BRIDGE

ARCHITECTURE

DESIGN LOT No: S210-STAGE2A	SHEET: 01 OF 01	AT
STATUS: APPROVALS ISSUE		(C)
DRG No. S210-COX-DRW-ABC-BB-1003	EDMS No.	F



DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

SCALE @ A1

					IC CERTIFICATE NUMBER:		NOT FOR CONSTRUCTION			
					 ACT Government Major Projects Canberra	This drawing is confidential and shall only be used for the purpose of this project. The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000. C O X DRAWN Z.TAYLOR DESIGNED D.MEYERS DRG CHECK I.CONNOLLY DESIGN CHECK I.CONNOLLY APPROVED I.CONNOLLY	CANBERRA LIGHT RAIL 2A			
F	APPROVALS ISSUE	ZT 10.02.23	CM 10.02.23	IC 10.02.23			BRIDGES			
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22			PARKES WAY BRIDGE			
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22			ARCHITECTURE			
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22			PARKES WAY DAYTIME VIEW EXISTING			
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22			DESIGN LOT No: S210-STAGE2A			
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21			STATUS: APPROVALS ISSUE			
AMD	DESCRIPTION	DESIGNER SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE			DRG No. S210-COX-DRW-ARC-BR-1004		EDMS No.	F
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE			SHEET: 01 OF 01			
								A1		
								©		
								EDMS No.		
								F		



ARTIST'S IMPRESSION OF BRIDGE ARCHITECTURE

SCALE @ A1

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

F	APPROVALS ISSUE	ZT 10.02.23	CM 10.02.23	IC 10.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGNER SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE

ACT
Government
Major Projects Canberra

This drawing is confidential and shall only be used for the purpose of this project.
The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000.

C O X

DRAWN Z.TAYLOR

DESIGNED D.MEYERS

DRG CHECK I.CONNOLLY

DESIGN CHECK I.CONNOLLY

APPROVED I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A
BRIDGES
PARKES WAY BRIDGE
ARCHITECTURE
PARKES WAY DAYTIME VIEW PROPOSED

DESIGN LOT No: S210-STAGE2A

SHEET: 01 OF 01

A1

STATUS: APPROVALS ISSUE

DRG No. S210-COX-DRW-ARC-BR-1005

EDMS No.

F

12

11

10

9

8

7

6

5

4

3

2

1

A

B

C

D

E


F

G

H

Plot Date & Time: 13/02/2023 11:52:32 AM

DF 601*554



IC CERTIFICATE NUMBER:

F	APPROVALS ISSUE	ZT 10.02.23	CM 10.02.23	IC 10.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGNER SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE



ACT
Government
Major Projects Canberra

This drawing is confidential and shall only be used for the purpose of this project.
The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000.

C O X

DRAWN Z.TAYLOR
DESIGNED D.MEYERS
DRG CHECK I.CONNOLLY
DESIGN CHECK I.CONNOLLY
APPROVED I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A
BRIDGES
PARKES WAY BRIDGE
ARCHITECTURE
PARKES WAY NIGHTTIME VIEW EXISTING

DESIGN LOT No: S210-STAGE2A	SHEET: 01 OF 01	A1
STATUS: APPROVALS ISSUE		
DRG No. S210-COX-DRW-ARC-BR-1006	EDMS No.	F

SCALE @ A1

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR



ARTIST'S IMPRESSION OF BRIDGE ARCHITECTURE

SCALE @ A1

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

F	APPROVALS ISSUE	ZT 10.02.23	CM 10.02.23	IC 10.02.23
E	APPROVALS ISSUE	ZT 16.12.22	CM 16.12.22	IC 16.12.22
D	CO-ORDINATION SET - WORK IN PROGRESS	ZT 04.11.22	PA 04.11.22	IC 04.11.22
C	PSP ISSUE	ZT 14.04.22	JP 14.04.22	IC 14.04.22
B	DRAFT PSP ISSUE	ZT 02.03.22	JP 02.03.22	IC 02.03.22
A	PRELIMINARY DRAFT PSP ISSUE	ZT 03.12.21	JP 03.12.21	IC 03.12.21
AMD	DESCRIPTION	DESIGNER SIGN/DATE	VERIFIED SIGN/DATE	APPROVED SIGN/DATE
CO-ORDINATE SYSTEM: STROMLO		HEIGHT DATUM: A.H.D.		SCALE: NOT TO SCALE



ACT
Government
Major Projects Canberra

This drawing is confidential and shall only be used for the purpose of this project.
The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000.

C O X

DRAWN Z.TAYLOR
DESIGNED D.MEYERS
DRG CHECK I.CONNOLLY
DESIGN CHECK I.CONNOLLY
APPROVED I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A
BRIDGES
PARKES WAY BRIDGE
ARCHITECTURE
PARKES WAY NIGHTTIME VIEW PROPOSED

DESIGN LOT No: S210-STAGE2A	SHEET: 01 OF 01	A1
STATUS: APPROVALS ISSUE		
DRG No. S210-COX-DRW-ARC-BR-1007	EDMS No.	F

Plot Date & Time: 13/02/2023 11:52:37 AM

DF 6011554



IC CERTIFICATE NUMBER:

ACT

Government

Major Projects Canberra

CO-ORDINATE SYSTEM: STROMLO

HEIGHT DATUM: A.H.D.

SCALE: NOT TO SCALE

This drawing is confidential and shall only be used for the purpose of this project.
The signing of this title block confirms the design and drafting of this project have been prepared and checked in accordance with the Canberra Light Rail quality assurance system to ISO 9001-2000.

C O X

DRAWN: Z.TAYLOR

DESIGNED: D.MEYERS

DRG CHECK: I.CONNOLLY

DESIGN CHECK: I.CONNOLLY

APPROVED: I.CONNOLLY

NOT FOR CONSTRUCTION

CANBERRA LIGHT RAIL 2A

BRIDGES

PARKES WAY BRIDGE

ARCHITECTURE

AERIAL VIEW

DESIGN LOT No: S210-STAGE2A

SHEET: 01 OF 01

A1

STATUS: APPROVALS ISSUE

DRG No. S210-COX-DRW-ARC-BR-1008

EDMS No.

F

DRAWING COLOUR CODED - PRINT ALL COPIES IN COLOUR

SCALE @ A1

DF 6011554

1211107

12

11

10

9

8

7

6

5

4

3

2

1